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9B. DATED (SEE ITEM 11)
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10A. MODIFICATION OF CONTRACT/ORDER NO.
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CODE FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above number solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended, is not ex-
tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitaiton or as amended, by one of the following methods:

(a) By completing ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegraph which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA  (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

ﬁ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBER CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF:

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor[l is not, I:l is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Missouri River Levee System, Levee Unit L-385
Phase | - Quindaro Levees and Stop Log Gap, Phase Il - Quindaro-Riverside Levees and Structures

The Solicitation is amended in accordance with the attached pages.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.
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DACWA41-02-B-0001-0012

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

OPTION SCHEDUI F PHASE 1l
ITEM EST UNIT
NO_  DESCRIPTION QTY UNIT PRICE SUBTOTAL  _AMT
GW#11 Relief Wells LS $
1thru 4
Sewer System #1 - LS $
Design
Sewer System #1 - LS $ 775,000
Construction
Drainage System #2 LS $
Drainage System #3 LS $
Drainage System #4 LS $
Drainage System #5 LS $
Drainage System #6A LS $
Drainage System #6B LS $
Drainage System at 9B LS $
Interior Detention LS $
Basin South Red-X
Red-X Ditch LS $
Drainage System @ LS $
Prologis
Drainage System @
Prologis, Tract 187
Relief Wells 7&8 @ LS $
Prologis
Gabions @ Floodwall LS $
Modular Block Wall at
Kitterman LS $
0109a Government Field
Office (OPTION 1) 36 MONTHS $ $
0109b Anti-Graffiti Sealer
(OPTION 2) 54,300 SF $ $

TOTAL BASE AND OPTION SCHEDULE PHASE Il $
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DACWA41-02-B-0001-0012

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE (PHASE Il BID NOTES)

- Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site,
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout,
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. Also included is the
cost for the construction of the vaults.

- Gabions @ Floodwall — This item includes all cost associated with furnishing, hauling, handling, placing,
and maintaining the riprap and cages until final acceptance by the government for the gabion protection at
the floodwall.

- Modular Block Wall at Kitterman — Work includes all cost associated with the excavation; forming and
placement of leveling pad; furnishing, handling and placement of modular block, drainage pipe, and
geogrid; and backfilling/compaction of granular backfill and topsoil. The contractor shall also be
responsible for all costs associated with the design of the modular block wall.

0109a: Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.

0109b: Anti-Graffiti Sealer -- This item includes all costs associated with the furnishing/application of anti-graffiti
sealer to the walls of: QO North/South transition; M21/M22, and the Closure Monolith; Q3a — M28/M29, and
Closure Monolith; R1a — I-wall, M25/M26, and Closure Monolith; R2 — I-wall, Storage Monolith, Closure Monolith
(S), Closure Monolith (N), Floodwall Monolith (1), Floodwall Monolith (2), Floodwall Monolith (3), and M27;
Riverside Floodwall — both sides.
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DACWA41-02-B-0001-0012

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE (PHASE | + PHASE Il BID NOTES)

- Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site, drilling for wells,
provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe, flap gate, pvc
pipe, and metals for lid; sterilization; pump test; soil tests. Also included is the cost for the construction of the vaults.

- Gabions @ Floodwall — This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the riprap and cages until final acceptance by the government for the gabion protection at the floodwall.

-Modular Block Wall at Kitterman — Work includes all cost associated with the excavation; forming and
placement of leveling pad; furnishing, handling and placement of modular block, drainage pipe, and
geogrid; and backfilling/compaction of granular backfill and topsoil. The contractor shall also be
responsible for all costs associated with the design of the modular block wall.

0200: Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.

0201: Anti-Graffiti Sealer — This item includes all costs associated with the furnishing/application of anti-graffiti sealer to the
walls of: QO North/South transition; M21/M22, and the Closure Monolith; Q3a — M28/M29, and Closure Monolith; R1a — I-wall,
M25/M26, and Closure Monolith; R2 — I-wall, Storage Monolith, Closure Monolith (S), Closure Monolith (N), Floodwall Monolith
(1), Floodwall Monolith (2), Floodwall Monolith (3), and M27; Riverside Floodwall — both sides.
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